
Project Cost Model - Summary

Brattleboro Retreat - Tyler 1 Renovation

Conceptual 15-Jun-09

Area Summary (GSF) 9,400 % of Comments
Beds 16                      total

A. Construction Costs (Note 1) 2,752,623$        64.4%

B. Services 478,538$           11.2%

C. Permits 14,945$             0.3%

D. Testing & Abatement 10,000$             0.2%

E. Fixtures, Furniture & Equipment 200,000$           4.7%

F. Legal, Financing & Insurance 277,526$           6.5%

G. Owner Contingency & Escalation 539,286$           12.6%

Overall $$/SF: $455
$$/Bed: $267,057

Notes:
1.  Construction cost includes labor, materials, equipment and CM staff to complete the construction

Total Project Costs 4,272,918$        100.0%
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